
Catch Basin Layout
Unit Qty. Unit Price Total Price Unit Qty. Unit Price Total Price
LF 1312 $9.50 $12,464.00 ea 6 $650.00 $3,900.00
LF 1312 $14.50 $19,024.00 ea 2 $1,250.00 $2,500.00

Yards 55 $100.00 $5,500.00 ea 8 $575.00 $4,600.00

6” corrugated Pipe LF 660 $3.65 $2,409.00
8” corrugated Pipe LF 330 $5.50 $1,815.00 8” corrugated Pipe LF 330 $5.50 $1,815.00
10” corrugated Pipe LF 210 $6.20 $1,302.00 12” corrugated Pipe LF 990 $8.00 $7,920.00
12” corrugated Pipe LF 50 $8.00 $400.00 15” corrugated Pipe LF 100 $10.00 $1,000.00

cy 500 $25.00 $12,500.00
Excavation & Backfill cy 130 $21.00 $2,730.00 LF 1312 $11.00 $14,432.00

$45,644.00 $48,667.00

Catch Basin Layout
Unit Qty. Unit Price Total Price Unit Qty. Unit Price Total Price
LF 1312 $13.75 $18,040.00 ea 6 $650.00 $3,900.00
LF 1312 $14.50 $19,024.00 ea 2 $1,250.00 $2,500.00

Yards 55 $100.00 $5,500.00 ea 8 $575.00 $4,600.00

6” corrugated Pipe LF 660 $3.65 $2,409.00
8” corrugated Pipe LF 330 $5.50 $1,815.00 8” corrugated Pipe LF 330 $5.50 $1,815.00
10” corrugated Pipe LF 210 $6.20 $1,302.00 12” corrugated Pipe LF 990 $8.00 $7,920.00
12” corrugated Pipe LF 50 $8.00 $400.00 15” corrugated Pipe LF 100 $10.00 $1,000.00

cy 500 $25.00 $12,500.00
Excavation & Backfill cy 130 $21.00 $2,730.00 LF 1312 $11.00 $14,432.00

$51,220.00 $48,667.00

Catch Basin Layout
Unit Qty. Unit Price Total Price Unit Qty. Unit Price Total Price
LF 1312 $16.00 $20,992.00 ea 6 $650.00 $3,900.00
LF 1312 $14.50 $19,024.00 ea 2 $1,250.00 $2,500.00

Yards 55 $100.00 $5,500.00 ea 8 $575.00 $4,600.00

6” corrugated Pipe LF 660 $3.65 $2,409.00
8” corrugated Pipe LF 330 $5.50 $1,815.00 8” corrugated Pipe LF 330 $5.50 $1,815.00
10” corrugated Pipe LF 210 $6.20 $1,302.00 12” corrugated Pipe LF 990 $8.00 $7,920.00
12” corrugated Pipe LF 50 $8.00 $400.00 15” corrugated Pipe LF 100 $10.00 $1,000.00

cy 500 $25.00 $12,500.00
Excavation & Backfill cy 130 $21.00 $2,730.00 LF 1312 $11.00 $14,432.00

$54,172.00 $48,667.00

SportsEdge PRO- S021 Layout

Concrete 
Installation (labor)
SE Pro- S021 Channel Drain

Excavation & Backfill

Catch Basin, 3' x 3' x 4'
Catch Basin, 4' x 4 x 6'
Cast Iron Frame & Grate

6" x 18" Concrete Curb

Installed #’s Installed #’s

SportsEdge XT-4 Layout

SE XT Slot Drain Catch Basin, 3' x 3' x 4'
Installation (labor) Catch Basin, 4' x 4 x 6'
Concrete Cast Iron Frame & Grate

Installed #’s Installed #’s

Excavation & Backfill
6" x 18" Concrete Curb

8 Catch Basin Layout vs. SportsEdge® Pro-L Channel Drain System

Concrete Cast Iron Frame & Grate

SE Pro-L Channel Drain Catch Basin, 3' x 3' x 4'
Installation (labor) Catch Basin, 4' x 4 x 6'

SportsEdge Pro-L Layout

8 Catch Basin Layout vs. SportsEdge® PRO - S021 Channel Drain System

8 Catch Basin Layout vs. SportsEdge® XT Slot Drain System
Track / Athletic Field Storm Drainage Comparative Analysis

Excavation & Backfill
6" x 18" Concrete Curb

Installed #’s Installed #’s


